
NE 28th Avenue - E Main to Cornell Improvements (10468)

Bid Estimate - Addendum 1 Job # 21299170 4/8/2015 By: FSW

ITEM UNIT
TOTAL 

QUANTITY
UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST

1 Miscellaneous Field Changes (00196) AA AA $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00

2 Miscellaneous Right-Of-Way Changes (00196) AA AA $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

 Subtotal $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00

MOBILIZATION AND TRAFFIC CONTROL (00200)

3 Mobilization (00210) LS ALL $445,000.00 $445,000.00 $350,000.00 350,000.00$           $550,000.00 550,000.00$           $371,500.00 371,500.00$           $384,300.00 384,300.00$           $291,156.45 291,156.45$           

4 Temporary Protection and Direction of Traffic (00225) LS ALL $55,300.00 $55,300.00 $100,000.00 100,000.00$           $90,000.00 90,000.00$             $115,000.00 115,000.00$           $90,000.00 90,000.00$             $125,000.00 125,000.00$           

5 Flaggers (00225) (minimum bid $46.00) HR 8,000 $46.00 $368,000.00 $46.00 368,000.00$           $46.00 368,000.00$           $48.00 384,000.00$           $47.00 376,000.00$           $46.00 368,000.00$           

6 Traffic Control Supervisor (00225) Work Shift 50 $300.00 $15,000.00 $80.00 4,000.00$               $400.00 20,000.00$             $220.00 11,000.00$             $500.00 25,000.00$             $480.00 24,000.00$             

7 Temporary Widening (00230) LS ALL $30,000.00 $30,000.00 $27,000.00 27,000.00$             $31,000.00 31,000.00$             $30,000.00 30,000.00$             $43,500.00 43,500.00$             $43,000.00 43,000.00$             

8 Temporary Construction Work Zone Fence (Orange) (00270) LF 2,580 $2.00 $5,160.00 $3.00 7,740.00$               $3.00 7,740.00$               $3.00 7,740.00$               $3.20 8,256.00$               $3.30 8,514.00$               

9 Tree Protection Fencing (00270) LF 60 $5.00 $300.00 $10.00 600.00$                  $4.00 240.00$                  $3.00 180.00$                  $3.20 192.00$                  $3.30 198.00$                  

10 Temporary Fencing (00280) LF 581 $75.00 $43,575.00 $14.00 8,134.00$               $7.00 4,067.00$               $40.00 23,240.00$             $21.50 12,491.50$             $37.00 21,497.00$             

11 Erosion Control (00280) LS ALL $2,000.00 $2,000.00 $9,200.00 9,200.00$               $20,000.00 20,000.00$             $85,000.00 85,000.00$             $24,600.00 24,600.00$             $37,000.00 37,000.00$             

12 Erosion Control Mulch (00280) CY 50 $100.00 $5,000.00 $41.00 2,050.00$               $105.00 5,250.00$               $45.00 2,250.00$               $115.00 5,750.00$               $51.00 2,550.00$               

13 Erosion Control, Inlet Protection (00280) EA 81 $60.00 $4,860.00 $79.00 6,399.00$               $125.00 10,125.00$             $75.00 6,075.00$               $112.00 9,072.00$               $47.00 3,807.00$               

14 Erosion Control, Orange Unsupported Silt Fence (00280) LF 2,672 $3.00 $8,016.00 $2.00 5,344.00$               $3.00 8,016.00$               $3.00 8,016.00$               $3.20 8,550.40$               $1.65 4,408.80$               

15 Erosion Control, Concrete Washout (00280) EA 2 $500.00 $1,000.00 $460.00 920.00$                  $300.00 600.00$                  $1,000.00 2,000.00$               $1,240.00 2,480.00$               $1,500.00 3,000.00$               

15a Monitoring Well Adjust to Grade (00290) EA 2 $700.00 $1,400.00 $200.00 400.00$                  $300.00 600.00$                  $1,050.00 2,100.00$               $800.00 1,600.00$               $1,450.00 2,900.00$               

Subtotal $984,611.00 889,787.00$     1,115,638.00$  1,048,101.00$  991,791.90$     935,031.25$     

ROAD WORK (00300)

16 Removal of Structures and Obstructions (00310) LS ALL $44,000.00 $44,000.00 $72,600.00 72,600.00$             $10,000.00 10,000.00$             $35,000.00 35,000.00$             $106,000.00 106,000.00$           $30,000.00 30,000.00$             

17 Clearing and Grubbing (00320) LS ALL $23,000.00 $23,000.00 $24,300.00 24,300.00$             $20,000.00 20,000.00$             $45,000.00 45,000.00$             $27,800.00 27,800.00$             $82,000.00 82,000.00$             

18 General Excavation (00330) CY 23,554 $22.00 $518,188.00 $16.00 376,864.00$           $20.00 471,080.00$           $15.00 353,310.00$           $18.90 445,170.60$           $20.00 471,080.00$           

19 Subgrade Stabilization (00331) CY 2,345 $30.00 $70,350.00 $19.00 44,555.00$             $40.00 93,800.00$             $20.00 46,900.00$             $25.00 58,625.00$             $44.00 103,180.00$           

20 Subgrade Geotextile (00350) SY 23,636 $1.00 $23,636.00 $1.00 23,636.00$             $1.00 23,636.00$             $1.00 23,636.00$             $0.75 17,727.00$             $1.15 27,181.40$             

Subtotal $679,174.00 541,955.00$     618,516.00$     503,846.00$     655,322.60$     713,441.40$     

DRAINAGE AND SEWERS (00400)

21 4" Storm Sewer PVC Pipe, 0'-10' (00445) LF 209 $20.00 $4,180.00 $47.00 9,823.00$               $45.00 9,405.00$               $68.00 14,212.00$             $59.00 12,331.00$             $55.00 11,495.00$             

22 10" Storm Sewer PVC Pipe, 0'-10' (00445) LF 140 $70.00 $9,800.00 $52.00 7,280.00$               $65.00 9,100.00$               $87.00 12,180.00$             $80.00 11,200.00$             $80.00 11,200.00$             

23 10" Storm Sewer DI Pipe, 0'-10' (00445) LF 125 $80.00 $10,000.00 $62.00 7,750.00$               $75.00 9,375.00$               $85.00 10,625.00$             $71.00 8,875.00$               $90.00 11,250.00$             

24 12" Storm Sewer Pipe RCP, 0'-10' (00445) LF 636 $60.00 $38,160.00 $55.00 34,980.00$             $66.00 41,976.00$             $96.00 61,056.00$             $76.00 48,336.00$             $84.00 53,424.00$             

25 12" Storm Sewer Pipe PVC, 0'-10' (00445) LF 446 $55.00 $24,530.00 $71.00 31,666.00$             $92.00 41,032.00$             $97.00 43,262.00$             $69.00 30,774.00$             $88.00 39,248.00$             

26 12" Storm Sewer Pipe DI, 0'-10' (00445) LF 117 $100.00 $11,700.00 $78.00 9,126.00$               $80.00 9,360.00$               $110.00 12,870.00$             $83.00 9,711.00$               $98.00 11,466.00$             

27 15" Storm Sewer Pipe PVC, 0'-10' (00445) LF 42 $75.00 $3,150.00 $81.00 3,402.00$               $200.00 8,400.00$               $108.00 4,536.00$               $90.00 3,780.00$               $135.00 5,670.00$               

28 18" Storm Sewer Pipe PVC, 0'-10' (00445) LF 253 $80.00 $20,240.00 $99.00 25,047.00$             $125.00 31,625.00$             $130.00 32,890.00$             $100.00 25,300.00$             $150.00 37,950.00$             

29 24" Storm Sewer Pipe PVC, 0'-10' (00445) LF 1,071 $105.00 $112,455.00 $120.00 128,520.00$           $170.00 182,070.00$           $180.00 192,780.00$           $104.00 111,384.00$           $165.00 176,715.00$           

30 Roof or Field Drain Connection (00445) LF 500 $35.00 $17,500.00 $37.00 18,500.00$             $40.00 20,000.00$             $55.00 27,500.00$             $94.00 47,000.00$             $45.00 22,500.00$             

31 Sanitary Sewer Lateral Repair, 0'-10' (00445) LF 55 $75.00 $4,125.00 $110.00 6,050.00$               $100.00 5,500.00$               $85.00 4,675.00$               $79.00 4,345.00$               $145.00 7,975.00$               

32 8" Sanitary Sewer Pipe, 0'-10' (00445) LF 29 $110.00 $3,190.00 $180.00 5,220.00$               $150.00 4,350.00$               $95.00 2,755.00$               $130.00 3,770.00$               $180.00 5,220.00$               

33 Inserta-Tee (00445) EA 11 $80.00 $880.00 $800.00 8,800.00$               $1,000.00 11,000.00$             $1,000.00 11,000.00$             $430.00 4,730.00$               $350.00 3,850.00$               

34 Concrete Manhole, Standard (00470) EA 12 $3,300.00 $39,600.00 $2,800.00 33,600.00$             $3,000.00 36,000.00$             $4,000.00 48,000.00$             $3,900.00 46,800.00$             $4,200.00 50,400.00$             

35 Concrete Manhole, 60" W/ SNOUT (00470) EA 3 $7,050.00 $21,150.00 $6,000.00 18,000.00$             $6,600.00 19,800.00$             $9,000.00 27,000.00$             $8,800.00 26,400.00$             $12,000.00 36,000.00$             

36 Contech 18" Perlite Water Quality Cartridges (00470) EA 4 $500.00 $2,000.00 $1,400.00 5,600.00$               $900.00 3,600.00$               $950.00 3,800.00$               $1,150.00 4,600.00$               $1,450.00 5,800.00$               

37 Concrete Inlets, Type CG-2 (00470) EA 5 $2,200.00 $11,000.00 $1,400.00 7,000.00$               $1,300.00 6,500.00$               $1,400.00 7,000.00$               $1,900.00 9,500.00$               $1,680.00 8,400.00$               

38 Concrete Inlets, Type CG-48 Manhole (00470) EA 7 $3,400.00 $23,800.00 $1,500.00 10,500.00$             $1,600.00 11,200.00$             $4,100.00 28,700.00$             $2,000.00 14,000.00$             $5,200.00 36,400.00$             

39 Concrete Inlets, Type CG-48 (00470) EA 22 $2,200.00 $48,400.00 $1,600.00 35,200.00$             $1,400.00 30,800.00$             $1,950.00 42,900.00$             $1,800.00 39,600.00$             $4,400.00 96,800.00$             

40 Concrete Inlets, Area Drain (00470) EA 4 $2,000.00 $8,000.00 $1,400.00 5,600.00$               $1,200.00 4,800.00$               $1,450.00 5,800.00$               $1,300.00 5,200.00$               $1,050.00 4,200.00$               

41 Concrete Inlets, Landscape Drain (00470) EA 8 $500.00 $4,000.00 $1,400.00 11,200.00$             $1,200.00 9,600.00$               $650.00 5,200.00$               $800.00 6,400.00$               $550.00 4,400.00$               

42 Concrete Cleanout, Standard (00470) EA 1 $825.00 $825.00 $880.00 880.00$                  $500.00 500.00$                  $1,200.00 1,200.00$               $700.00 700.00$                  $1,380.00 1,380.00$               

43 Major Adjustment of Manholes (00490) EA 3 $1,400.00 $4,200.00 $2,900.00 8,700.00$               $1,000.00 3,000.00$               $2,850.00 8,550.00$               $1,450.00 4,350.00$               $1,740.00 5,220.00$               

44 Minor Adjustment of Manholes (00490) EA 13 $550.00 $7,150.00 $510.00 6,630.00$               $500.00 6,500.00$               $1,100.00 14,300.00$             $825.00 10,725.00$             $600.00 7,800.00$               

45 Connection To Existing Structures (00490) EA 7 $1,500.00 $10,500.00 $2,000.00 14,000.00$             $1,000.00 7,000.00$               $750.00 5,250.00$               $1,000.00 7,000.00$               $800.00 5,600.00$               

46 Filling Abandoned Structures (00490) LS ALL $5,000.00 $5,000.00 $3,200.00 3,200.00$               $10,000.00 10,000.00$             $1,650.00 1,650.00$               $5,800.00 5,800.00$               $29,000.00 29,000.00$             

47 Extra For Structure Over Existing Sewers (00490) EA 11 $1,950.00 $21,450.00 $2,800.00 30,800.00$             $1,000.00 11,000.00$             $1,200.00 13,200.00$             $2,900.00 31,900.00$             $685.00 7,535.00$               

Subtotal $466,985.00 487,074.00$     543,493.00$     642,891.00$     534,511.00$     696,898.00$     

BASES (00600)

48 Aggregate Base (00641) CY 14,943 $39.00 $582,777.00 $30.00 448,290.00$           $38.00 567,834.00$           $45.00 672,435.00$           $46.45 694,102.35$           $47.00 702,321.00$           

Subtotal $582,777.00 448,290.00$     567,834.00$     672,435.00$     694,102.35$     702,321.00$     

WEARING SURFACES (00700)*

49 Level 3, 1/2" Dense WHMAC (00744) TONS 812 $70.00 $56,840.00 $99.00 80,388.00$             $87.00 70,644.00$             $92.00 74,704.00$             $94.00 76,328.00$             $115.00 93,380.00$             

50 Extra for Asphalt Approaches (00749) SF 2,399 $3.50 $8,396.50 $2.00 4,798.00$               $2.00 4,798.00$               $2.00 4,798.00$               $1.90 4,558.10$               $12.00 28,788.00$             

51 PCC Pavement (00756) SY 20,709 $40.00 $828,360.00 $64.00 1,325,376.00$        $60.00 1,242,540.00$        $65.00 1,346,085.00$        $67.00 1,387,503.00$        $63.00 1,304,667.00$        

Engineer's Estimate
Pacific Excavation Kerr Contractors Emery & Sons Westech Kodiak Pacific

Estimated Bid Cost
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Engineer's Estimate
Pacific Excavation Kerr Contractors Emery & Sons Westech Kodiak Pacific

52 PCC Pavement Replacement (00758) SY 120 $55.00 $6,600.00 $120.00 14,400.00$             $150.00 18,000.00$             $90.00 10,800.00$             $213.00 25,560.00$             $210.00 25,200.00$             

53 Concrete Pavement Spall Repair (00758) SF 50 $80.00 $4,000.00 $70.00 3,500.00$               $100.00 5,000.00$               $75.00 3,750.00$               $107.00 5,350.00$               $72.00 3,600.00$               

54 Impact Slab (00759) SF 1,736 $6.25 $10,850.00 $13.00 22,568.00$             $5.20 9,027.20$               $15.00 26,040.00$             $5.70 9,895.20$               $14.00 24,304.00$             

55 Concrete Driveway (00759) SF 12,422 $7.00 $86,954.00 $7.00 86,954.00$             $4.40 54,656.80$             $7.00 86,954.00$             $6.20 77,016.40$             $7.50 93,165.00$             

56 Concrete Driveway - Reinforced (00759) SF 632 $9.00 $5,688.00 $8.00 5,056.00$               $5.10 3,223.20$               $8.00 5,056.00$               $6.90 4,360.80$               $8.00 5,056.00$               

57 Truncated Domes (00759) SF 535 $28.00 $14,980.00 $31.00 16,585.00$             $21.00 11,235.00$             $35.00 18,725.00$             $22.40 11,984.00$             $31.50 16,852.50$             

58 Concrete Median Island (00759) SF 308 $8.00 $2,464.00 $14.00 4,312.00$               $10.00 3,080.00$               $14.00 4,312.00$               $11.00 3,388.00$               $14.50 4,466.00$               

59 Concrete Curbs, Curb and 6" Thick Gutter (00759) LF 961 $15.00 $14,415.00 $22.00 21,142.00$             $13.00 12,493.00$             $22.00 21,142.00$             $17.50 16,817.50$             $21.50 20,661.50$             

60 Concrete Curbs, Curb and 9" Thick Gutter (00759) LF 5,498 $16.00 $87,968.00 $16.50 90,717.00$             $14.00 76,972.00$             $16.00 87,968.00$             $19.00 104,462.00$           $16.00 87,968.00$             

61 Concrete Curbs, Standard Curb (00759) LF 238 $23.00 $5,474.00 $20.00 4,760.00$               $17.00 4,046.00$               $20.00 4,760.00$               $21.50 5,117.00$               $19.50 4,641.00$               

62 Concrete Walks (00759) SF 30,410 $4.60 $139,886.00 $4.00 121,640.00$           $3.30 100,353.00$           $4.00 121,640.00$           $4.85 147,488.50$           $4.85 147,488.50$           

62a Metal Handrail (00759) LF 60 $25.00 $1,500.00 $250.00 15,000.00$             $120.00 7,200.00$               $100.00 6,000.00$               $107.00 6,420.00$               $100.00 6,000.00$               

Subtotal $1,274,375.50 1,817,196.00$  1,623,268.20$  1,822,734.00$  1,886,248.50$  1,866,237.50$  

PERMANENT TRAFFIC CONTROL AND GUIDANCE DEVICES (00800)

63 Concrete Barrier (00820) LF 135 $75.00 $10,125.00 $21.00 2,835.00$               $60.00 8,100.00$               $55.00 7,425.00$               $84.00 11,340.00$             $31.00 4,185.00$               

64 Mono-Directional White Type I Markers (00855) EA 93 $4.00 $372.00 $5.00 465.00$                  $4.00 372.00$                  $5.00 465.00$                  $5.00 465.00$                  $4.90 455.70$                  

65 Bi-Directional Yellow Type I Markers  (00855) EA 179 $5.00 $895.00 $5.00 895.00$                  $4.00 716.00$                  $5.00 895.00$                  $5.00 895.00$                  $4.90 877.10$                  

66 Longitudinal Pavement Markings - Paint (4-inch equivalent) (00860) LF 6,800 $0.20 $1,360.00 $0.25 1,700.00$               $0.25 1,700.00$               $0.50 3,400.00$               $0.20 1,360.00$               $0.20 1,360.00$               

67 Cold Tape Inlay (4-inch equivalent) (00865) LF 24,000 $3.00 $72,000.00 $2.50 60,000.00$             $3.00 72,000.00$             $2.50 60,000.00$             $2.65 63,600.00$             $2.50 60,000.00$             

68 Turning Arrows, Cold Tape Inlay (00867) EA 29 $350.00 $10,150.00 $300.00 8,700.00$               $350.00 10,150.00$             $300.00 8,700.00$               $312.00 9,048.00$               $300.00 8,700.00$               

69 Railroad Crossing Markings, Cold Tape Inlay (00867) EA 2 $1,250.00 $2,500.00 $1,000.00 2,000.00$               $1,500.00 3,000.00$               $950.00 1,900.00$               $1,010.00 2,020.00$               $950.00 1,900.00$               

70 Bicycle Lane Symbol w/ Arrow, Cold Tape Inlay (00867) EA 20 $500.00 $10,000.00 $300.00 6,000.00$               $500.00 10,000.00$             $300.00 6,000.00$               $300.00 6,000.00$               $280.00 5,600.00$               

71 Pavement Bar, Cold Tape Inlay (00867) SF 145 $10.00 $1,450.00 $9.00 1,305.00$               $12.00 1,740.00$               $8.50 1,232.50$               $9.00 1,305.00$               $8.30 1,203.50$               

72 Crosswalk Bar, Cold Tape Inlay (00867) SF 854 $10.00 $8,540.00 $9.00 7,686.00$               $12.00 10,248.00$             $8.50 7,259.00$               $9.00 7,686.00$               $8.30 7,088.20$               

72a Pavement Marking, Type Thermoplastic, Stop Here (00867) EA 4 $150.00 $600.00 $325.00 1,300.00$               $190.00 760.00$                  $315.00 1,260.00$               $325.00 1,300.00$               $300.00 1,200.00$               

72b Pavement Marking, Type Thermoplastic, Don't Stand Here (00867) EA 2 $150.00 $300.00 $275.00 550.00$                  $300.00 600.00$                  $260.00 520.00$                  $270.00 540.00$                  $260.00 520.00$                  

Subtotal $118,292.00 93,436.00$       119,386.00$     99,056.50$       105,559.00$     93,089.50$       

PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS (00900)

73 Remove Existing Signs (00905) LS ALL $5,400.00 $5,400.00 $1,350.00 1,350.00$               $1,300.00 1,300.00$               $1,400.00 1,400.00$               $1,370.00 1,370.00$               $1,290.00 1,290.00$               

74 Remove and Reinstall Existing Signs (00905) LS ALL $6,400.00 $6,400.00 $5,500.00 5,500.00$               $5,200.00 5,200.00$               $6,000.00 6,000.00$               $5,800.00 5,800.00$               $5,500.00 5,500.00$               

75 Square Tube Sign Supports (00930) EA 34 $125.00 $4,250.00 $225.00 7,650.00$               $225.00 7,650.00$               $210.00 7,140.00$               $215.00 7,310.00$               $210.00 7,140.00$               

76 Type "G" Signs (00940) SF 93 $25.00 $2,325.00 $30.00 2,790.00$               $30.00 2,790.00$               $30.00 2,790.00$               $30.00 2,790.00$               $28.75 2,673.75$               

77 Type "G1" Signs (00940) SF 43 $25.00 $1,075.00 $42.00 1,806.00$               $40.00 1,720.00$               $41.00 1,763.00$               $42.00 1,806.00$               $40.00 1,720.00$               

78 Type "R" Signs (00940) SF 6 $25.00 $150.00 $19.00 114.00$                  $20.00 120.00$                  $19.00 114.00$                  $19.50 117.00$                  $18.50 111.00$                  

79 Type "W1" Signs (00940) SF 14 $20.00 $280.00 $19.00 266.00$                  $20.00 280.00$                  $19.00 266.00$                  $19.50 273.00$                  $18.50 259.00$                  

80 Type "Y1" Signs (00940) SF 37 $20.00 $740.00 $19.00 703.00$                  $20.00 740.00$                  $19.00 703.00$                  $19.50 721.50$                  $18.50 684.50$                  

81 Type "Y2" Signs (00940) SF 13 $20.00 $260.00 $20.00 260.00$                  $20.00 260.00$                  $20.00 260.00$                  $20.50 266.50$                  $19.50 253.50$                  

82 Type "C" Signs (00940) SF 42 $20.00 $840.00 $20.00 840.00$                  $20.00 840.00$                  $20.00 840.00$                  $20.50 861.00$                  $19.50 819.00$                  

83 Removal and Reinstallation of Electrical Systems (00950) LS ALL $5,350.00 $5,350.00 $4,600.00 4,600.00$               $4,200.00 4,200.00$               $4,500.00 4,500.00$               $4,650.00 4,650.00$               $4,350.00 4,350.00$               

84 Pole Foundations (00970) EA 32 $800.00 $25,600.00 $1,900.00 60,800.00$             $800.00 25,600.00$             $850.00 27,200.00$             $850.00 27,200.00$             $800.00 25,600.00$             

85 Lighting Poles and Arms, 35' Pole + 8' Arm (00970) EA 5 $2,000.00 $10,000.00 $1,600.00 8,000.00$               $1,500.00 7,500.00$               $1,600.00 8,000.00$               $1,650.00 8,250.00$               $1,520.00 7,600.00$               

86 Lighting Poles and Arms, 25' Pole + 6' Arm (00970) EA 27 $1,500.00 $40,500.00 $1,400.00 37,800.00$             $1,300.00 35,100.00$             $1,400.00 37,800.00$             $1,450.00 39,150.00$             $1,360.00 36,720.00$             

87 Nodes, Luminaires, Lamps, And Ballasts (00970) EA 32 $1,000.00 $32,000.00 $1,100.00 35,200.00$             $1,000.00 32,000.00$             $1,025.00 32,800.00$             $1,050.00 33,600.00$             $1,000.00 32,000.00$             

88 Switching, Conduit, And Wiring (00970) LS ALL $146,700.00 $146,700.00 $125,000.00 125,000.00$           $115,000.00 115,000.00$           $120,000.00 120,000.00$           $102,000.00 102,000.00$           $118,950.00 118,950.00$           

89 Traffic Signal Installation: 28th at Veterans (00990) LS ALL $226,600.00 $226,600.00 $249,400.00 249,400.00$           $230,000.00 230,000.00$           $242,000.00 242,000.00$           $270,000.00 270,000.00$           $237,000.00 237,000.00$           

90 Rectangular Rapid Flashing Beacon (RRFB) Assembly (00990) LS ALL $15,000.00 $7,500.00 $11,000.00 11,000.00$             $10,000.00 10,000.00$             $10,500.00 10,500.00$             $11,100.00 11,100.00$             $10,500.00 10,500.00$             

90a TriMet Signal (00990) LS ALL $50,000.00 $50,000.00 $13,300.00 13,300.00$             $12,000.00 12,000.00$             $13,100.00 13,100.00$             $13,500.00 13,500.00$             $12,650.00 12,650.00$             

91 Fiber Optic Communications System (00995) LS ALL $161,500.00 $161,500.00 $172,700.00 172,700.00$           $160,000.00 160,000.00$           $165,000.00 165,000.00$           $178,000.00 178,000.00$           $164,500.00 164,500.00$           

92 Fiber Optic Testing (00995) LS ALL $2,500.00 $2,500.00 $10,400.00 10,400.00$             $10,000.00 10,000.00$             $10,100.00 10,100.00$             $10,500.00 10,500.00$             $9,800.00 9,800.00$               

Subtotal $729,970.00 749,479.00$     662,300.00$     692,276.00$     719,265.00$     680,120.75$     

RIGHT-OF-WAY DEVELOPMENT (01000)

93 Grass Mix Seeding (01030) SF 36,820 $0.25 $9,205.00 $0.17 6,259.40$               $0.35 12,887.00$             $0.20 7,364.00$               $0.16 5,891.20$               $0.18 6,627.60$               

94 Wetland Buffer Mitigation Planting (01040) LS ALL $18,000.00 $18,000.00 $2,600.00 2,600.00$               $2,000.00 2,000.00$               $2,200.00 2,200.00$               $2,350.00 2,350.00$               $2,200.00 2,200.00$               

95 Landscape Creeping Rubus Groundcover (01040) EA 2,138 $9.00 $19,242.00 $10.00 21,380.00$             $7.50 16,035.00$             $8.50 18,173.00$             $9.00 19,242.00$             $8.50 18,173.00$             

96 Landscape Oregon Grape Holly Shrub (01040) EA 20 $9.00 $180.00 $19.00 380.00$                  $20.00 400.00$                  $16.50 330.00$                  $17.00 340.00$                  $16.00 320.00$                  

97 Landscape Doublefile Viburnum Shrub (01040) EA 13 $11.00 $143.00 $30.00 390.00$                  $30.00 390.00$                  $26.00 338.00$                  $27.00 351.00$                  $26.00 338.00$                  

98 Landscape Bark Mulch (01040) CY 123 $55.00 $6,765.00 $55.00 6,765.00$               $110.00 13,530.00$             $50.00 6,150.00$               $49.00 6,027.00$               $46.00 5,658.00$               

99 Landscape 3/4" Clean Crushed Rock (01040) CY 8 $40.00 $320.00 $73.00 584.00$                  $75.00 600.00$                  $62.00 496.00$                  $65.00 520.00$                  $61.50 492.00$                  

100 Trees (01040) EA 74 $325.00 $24,050.00 $350.00 25,900.00$             $400.00 29,600.00$             $310.00 22,940.00$             $320.00 23,680.00$             $300.00 22,200.00$             

101 Root barrier (01040) LF 2,220 $15.00 $33,300.00 $9.00 19,980.00$             $9.00 19,980.00$             $8.00 17,760.00$             $8.00 17,760.00$             $7.80 17,316.00$             

102 Topsoil (01040) CY 766 $35.00 $26,810.00 $35.00 26,810.00$             $25.00 19,150.00$             $34.00 26,044.00$             $35.00 26,810.00$             $33.50 25,661.00$             

103 Type CL-4 Fence (01050) LF 98 $25.00 $2,450.00 $30.00 2,940.00$               $30.00 2,940.00$               $30.00 2,940.00$               $32.50 3,185.00$               $30.00 2,940.00$               Estimated Bid Cost

28th Avenue

E Main to NE Cornell



NE 28th Avenue - E Main to Cornell Improvements (10468)

Bid Estimate - Addendum 1 Job # 21299170 4/8/2015 By: FSW

ITEM UNIT
TOTAL 

QUANTITY
UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST

Engineer's Estimate
Pacific Excavation Kerr Contractors Emery & Sons Westech Kodiak Pacific

104 Solid Wood Fence (01050) LF 526 $110.00 $57,860.00 $38.00 19,988.00$             $36.00 18,936.00$             $38.00 19,988.00$             $22.00 11,572.00$             $37.00 19,462.00$             

105 Vinyl Fence Relocation (01050) LF 64 $40.00 $2,560.00 $22.00 1,408.00$               $21.00 1,344.00$               $53.00 3,392.00$               $22.00 1,408.00$               $21.00 1,344.00$               

106 Monument Boxes - Installed (01065) EA 19 $550.00 $10,450.00 $700.00 13,300.00$             $500.00 9,500.00$               $825.00 15,675.00$             $490.00 9,310.00$               $340.00 6,460.00$               

107 Mailbox Supports (01070) EA 8 $265.00 $2,120.00 $375.00 3,000.00$               $250.00 2,000.00$               $270.00 2,160.00$               $370.00 2,960.00$               $465.00 3,720.00$               

108 Cluster Box Unit - 8 Slots (01070) EA 3 $1,500.00 $4,500.00 $1,000.00 3,000.00$               $2,500.00 7,500.00$               $2,010.00 6,030.00$               $1,950.00 5,850.00$               $1,782.00 5,346.00$               

109 Cluster Box Unit - 16 Slots (01070) EA 1 $1,750.00 $1,750.00 $1,500.00 1,500.00$               $2,600.00 2,600.00$               $2,350.00 2,350.00$               $2,200.00 2,200.00$               $1,985.00 1,985.00$               

Subtotal $219,705.00 156,184.40$     159,392.00$     154,330.00$     139,456.20$     140,242.60$     

WATER SUPPLY SYSTEMS (01100)

110 6 Inch Potable Water Pipe with Restrained Joints (01140) FT 60 $80.00 $4,800.00 $55.00 3,300.00$               $90.00 5,400.00$               $110.00 6,600.00$               $52.00 3,120.00$               $121.00 7,260.00$               

111 8 Inch Potable Water Pipe with Restrained Joints (01140) FT 1,792 $80.00 $143,360.00 $62.00 111,104.00$           $100.00 179,200.00$           $84.00 150,528.00$           $51.00 91,392.00$             $102.00 182,784.00$           

112 6 Inch MJ Bend (01140) EA 1 $450.00 $450.00 $175.00 175.00$                  $350.00 350.00$                  $250.00 250.00$                  $270.00 270.00$                  $160.00 160.00$                  

113 8 Inch MJ Bend (01140) EA 12 $500.00 $6,000.00 $450.00 5,400.00$               $450.00 5,400.00$               $425.00 5,100.00$               $305.00 3,660.00$               $245.00 2,940.00$               

114 12 Inch MJ Bend (01140) EA 1 $750.00 $750.00 $175.00 175.00$                  $700.00 700.00$                  $600.00 600.00$                  $305.00 305.00$                  $370.00 370.00$                  

115 4 Inch Standard Blowoff Assembly (01140) EA 1 $2,000.00 $2,000.00 $3,300.00 3,300.00$               $1,000.00 1,000.00$               $3,025.00 3,025.00$               $2,950.00 2,950.00$               $7,700.00 7,700.00$               

116 3/4" Air Release Valve (01140) EA 5 $1,200.00 $6,000.00 $750.00 3,750.00$               $2,100.00 10,500.00$             $1,500.00 7,500.00$               $710.00 3,550.00$               $1,350.00 6,750.00$               

117 3/4" Nearside Single Domestic Water Service (01140) EA 11 $1,500.00 $16,500.00 $1,200.00 13,200.00$             $2,000.00 22,000.00$             $1,250.00 13,750.00$             $990.00 10,890.00$             $1,380.00 15,180.00$             

118 3/4" Farside Single Domestic Water Service (01140) EA 12 $1,600.00 $19,200.00 $1,300.00 15,600.00$             $2,800.00 33,600.00$             $2,100.00 25,200.00$             $1,360.00 16,320.00$             $2,100.00 25,200.00$             

119 3/4" Farside Dual Domestic Water Service (01140) EA 9 $2,000.00 $18,000.00 $1,700.00 15,300.00$             $4,600.00 41,400.00$             $2,400.00 21,600.00$             $1,700.00 15,300.00$             $2,600.00 23,400.00$             

120 2" Irrigation Water Service (01140) EA 1 $2,000.00 $2,000.00 $3,000.00 3,000.00$               $5,800.00 5,800.00$               $5,950.00 5,950.00$               $4,400.00 4,400.00$               $7,130.00 7,130.00$               

121 Fire Hydrant Assembly (01140) EA 6 $3,750.00 $22,500.00 $5,300.00 31,800.00$             $3,500.00 21,000.00$             $4,800.00 28,800.00$             $4,850.00 29,100.00$             $4,700.00 28,200.00$             

122 Adjust Existing Valve Boxes (01140) EA 6 $200.00 $1,200.00 $200.00 1,200.00$               $300.00 1,800.00$               $250.00 1,500.00$               $300.00 1,800.00$               $142.00 852.00$                  

123 Water Connection Detail A (1140) LS ALL $4,000.00 $4,000.00 $7,000.00 7,000.00$               $5,000.00 5,000.00$               $4,300.00 4,300.00$               $3,950.00 3,950.00$               $5,900.00 5,900.00$               

124 Water Connection Detail B (1140) LS ALL $12,160.00 $12,160.00 $21,000.00 21,000.00$             $12,000.00 12,000.00$             $9,900.00 9,900.00$               $10,400.00 10,400.00$             $5,400.00 5,400.00$               

125 Water Connection Detail C (1140) LS ALL $11,210.00 $11,210.00 $9,000.00 9,000.00$               $11,000.00 11,000.00$             $8,950.00 8,950.00$               $9,450.00 9,450.00$               $3,360.00 3,360.00$               

126 Water Connection Detail D (1140) LS ALL $13,240.00 $13,240.00 $21,000.00 21,000.00$             $12,000.00 12,000.00$             $10,950.00 10,950.00$             $12,400.00 12,400.00$             $5,900.00 5,900.00$               

127 Water Connection Detail E (1140) LS ALL $20,410.00 $20,410.00 $16,000.00 16,000.00$             $25,000.00 25,000.00$             $17,200.00 17,200.00$             $13,900.00 13,900.00$             $14,400.00 14,400.00$             

128 Water Connection Detail F (1140) LS ALL $4,000.00 $4,000.00 $9,000.00 9,000.00$               $6,000.00 6,000.00$               $5,050.00 5,050.00$               $3,950.00 3,950.00$               $5,200.00 5,200.00$               

129 Water Connection Detail G (1140) LS ALL $3,810.00 $3,810.00 $7,500.00 7,500.00$               $4,000.00 4,000.00$               $3,950.00 3,950.00$               $4,850.00 4,850.00$               $5,175.00 5,175.00$               

130 Water Connection Detail H (1140) LS ALL $10,090.00 $10,090.00 $19,000.00 19,000.00$             $10,000.00 10,000.00$             $8,700.00 8,700.00$               $9,100.00 9,100.00$               $5,065.00 5,065.00$               

131 Water Connection Detail I (1140) LS ALL $2,820.00 $2,820.00 $4,500.00 4,500.00$               $3,500.00 3,500.00$               $3,400.00 3,400.00$               $3,400.00 3,400.00$               $1,840.00 1,840.00$               

132 Water Connection Detail J (1140) LS ALL $4,000.00 $4,000.00 $10,000.00 10,000.00$             $7,600.00 7,600.00$               $6,400.00 6,400.00$               $6,100.00 6,100.00$               $3,990.00 3,990.00$               

133 Water Connection Detail K (1140) LS ALL $29,040.00 $29,040.00 $36,000.00 36,000.00$             $25,000.00 25,000.00$             $25,000.00 25,000.00$             $24,100.00 24,100.00$             $32,000.00 32,000.00$             

134 Corrosion Protection (01180) LS ALL $5,000.00 $5,000.00 $3,500.00 3,500.00$               $25,000.00 25,000.00$             $5,500.00 5,500.00$               $3,800.00 3,800.00$               $8,000.00 8,000.00$               

Subtotal $362,540.00 370,804.00$     474,250.00$     379,703.00$     288,457.00$     404,156.00$     

ESTIMATED CONSTRUCTION COSTS $5,668,429.50 BID TOTAL 5,804,205.40$  BID TOTAL 6,134,077.20$  BID TOTAL 6,265,372.50$  BID TOTAL 6,264,713.55$  BID TOTAL 6,481,538.00$  

Yellow boxes indicate mathematical error on bid form Pacific Excavation Kerr Contractors Emery & Sons Westech Kodiak Pacific

Estimated Bid Cost

28th Avenue

E Main to NE Cornell



NE 28th Avenue - E Main to Cornell Improvements (10468)

Bid Estimate - Addendum 1 Job # 21299170

ITEM UNIT
TOTAL 

QUANTITY

1 Miscellaneous Field Changes (00196) AA AA

2 Miscellaneous Right-Of-Way Changes (00196) AA AA

 Subtotal

MOBILIZATION AND TRAFFIC CONTROL (00200)

3 Mobilization (00210) LS ALL

4 Temporary Protection and Direction of Traffic (00225) LS ALL

5 Flaggers (00225) (minimum bid $46.00) HR 8,000

6 Traffic Control Supervisor (00225) Work Shift 50

7 Temporary Widening (00230) LS ALL

8 Temporary Construction Work Zone Fence (Orange) (00270) LF 2,580

9 Tree Protection Fencing (00270) LF 60

10 Temporary Fencing (00280) LF 581

11 Erosion Control (00280) LS ALL

12 Erosion Control Mulch (00280) CY 50

13 Erosion Control, Inlet Protection (00280) EA 81

14 Erosion Control, Orange Unsupported Silt Fence (00280) LF 2,672

15 Erosion Control, Concrete Washout (00280) EA 2

15a Monitoring Well Adjust to Grade (00290) EA 2

Subtotal

ROAD WORK (00300)

16 Removal of Structures and Obstructions (00310) LS ALL

17 Clearing and Grubbing (00320) LS ALL

18 General Excavation (00330) CY 23,554

19 Subgrade Stabilization (00331) CY 2,345

20 Subgrade Geotextile (00350) SY 23,636

Subtotal

DRAINAGE AND SEWERS (00400)

21 4" Storm Sewer PVC Pipe, 0'-10' (00445) LF 209

22 10" Storm Sewer PVC Pipe, 0'-10' (00445) LF 140

23 10" Storm Sewer DI Pipe, 0'-10' (00445) LF 125

24 12" Storm Sewer Pipe RCP, 0'-10' (00445) LF 636

25 12" Storm Sewer Pipe PVC, 0'-10' (00445) LF 446

26 12" Storm Sewer Pipe DI, 0'-10' (00445) LF 117

27 15" Storm Sewer Pipe PVC, 0'-10' (00445) LF 42

28 18" Storm Sewer Pipe PVC, 0'-10' (00445) LF 253

29 24" Storm Sewer Pipe PVC, 0'-10' (00445) LF 1,071

30 Roof or Field Drain Connection (00445) LF 500

31 Sanitary Sewer Lateral Repair, 0'-10' (00445) LF 55

32 8" Sanitary Sewer Pipe, 0'-10' (00445) LF 29

33 Inserta-Tee (00445) EA 11

34 Concrete Manhole, Standard (00470) EA 12

35 Concrete Manhole, 60" W/ SNOUT (00470) EA 3

36 Contech 18" Perlite Water Quality Cartridges (00470) EA 4

37 Concrete Inlets, Type CG-2 (00470) EA 5

38 Concrete Inlets, Type CG-48 Manhole (00470) EA 7

39 Concrete Inlets, Type CG-48 (00470) EA 22

40 Concrete Inlets, Area Drain (00470) EA 4

41 Concrete Inlets, Landscape Drain (00470) EA 8

42 Concrete Cleanout, Standard (00470) EA 1

43 Major Adjustment of Manholes (00490) EA 3

44 Minor Adjustment of Manholes (00490) EA 13

45 Connection To Existing Structures (00490) EA 7

46 Filling Abandoned Structures (00490) LS ALL

47 Extra For Structure Over Existing Sewers (00490) EA 11

Subtotal

BASES (00600)

48 Aggregate Base (00641) CY 14,943

Subtotal

WEARING SURFACES (00700)*

49 Level 3, 1/2" Dense WHMAC (00744) TONS 812

50 Extra for Asphalt Approaches (00749) SF 2,399

51 PCC Pavement (00756) SY 20,709

 UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST

$150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00 $150,000.00

$100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

$250,000.00 $250,000.00 $250,000.00

$640,000.00 640,000.00$           $368,000.00 368,000.00$           $610,000.00 610,000.00$           

$165,000.00 165,000.00$           $150,000.00 150,000.00$           $200,000.00 200,000.00$           

$46.00 368,000.00$           $46.00 368,000.00$           $46.00 368,000.00$           

$105.00 5,250.00$               $480.00 24,000.00$             $500.00 25,000.00$             

$35,000.00 35,000.00$             $30,000.00 30,000.00$             $40,000.00 40,000.00$             

$2.00 5,160.00$               $3.00 7,740.00$               $2.50 6,450.00$               

$2.00 120.00$                  $16.00 960.00$                  $15.00 900.00$                  

$17.00 9,877.00$               $26.00 15,106.00$             $25.00 14,525.00$             

$51,400.00 51,400.00$             $8,000.00 8,000.00$               $50,000.00 50,000.00$             

$55.00 2,750.00$               $40.00 2,000.00$               $40.00 2,000.00$               

$57.00 4,617.00$               $78.00 6,318.00$               $100.00 8,100.00$               

$2.50 6,680.00$               $3.00 8,016.00$               $2.00 5,344.00$               

$750.00 1,500.00$               $2,300.00 4,600.00$               $2,000.00 4,000.00$               

$550.00 1,100.00$               $345.00 690.00$                  $2,000.00 4,000.00$               

1,296,454.00$  993,430.00$     1,338,319.00$  

$82,725.00 82,725.00$             $30,000.00 30,000.00$             $50,000.00 50,000.00$             

$21,000.00 21,000.00$             $80,000.00 80,000.00$             $60,000.00 60,000.00$             

$19.25 453,414.50$           $23.00 541,742.00$           $22.00 518,188.00$           

$21.00 49,245.00$             $68.00 159,460.00$           $24.00 56,280.00$             

$1.00 23,636.00$             $2.00 47,272.00$             $1.00 23,636.00$             

630,020.50$     858,474.00$     708,104.00$     

$55.00 11,495.00$             $33.00 6,897.00$               $50.00 10,450.00$             

$70.00 9,800.00$               $40.00 5,600.00$               $75.00 10,500.00$             

$75.00 9,375.00$               $105.00 13,125.00$             $90.00 11,250.00$             

$60.00 38,160.00$             $68.00 43,248.00$             $92.00 58,512.00$             

$80.00 35,680.00$             $69.00 30,774.00$             $90.00 40,140.00$             

$80.00 9,360.00$               $100.00 11,700.00$             $125.00 14,625.00$             

$80.00 3,360.00$               $80.00 3,360.00$               $200.00 8,400.00$               

$104.00 26,312.00$             $89.00 22,517.00$             $150.00 37,950.00$             

$140.00 149,940.00$           $140.00 149,940.00$           $165.00 176,715.00$           

$17.00 8,500.00$               $8.00 4,000.00$               $20.00 10,000.00$             

$88.00 4,840.00$               $72.00 3,960.00$               $100.00 5,500.00$               

$126.00 3,654.00$               $65.00 1,885.00$               $150.00 4,350.00$               

$100.00 1,100.00$               $969.00 10,659.00$             $500.00 5,500.00$               

$3,295.00 39,540.00$             $2,400.00 28,800.00$             $3,000.00 36,000.00$             

$6,160.00 18,480.00$             $2,400.00 7,200.00$               $6,000.00 18,000.00$             

$610.00 2,440.00$               $1,700.00 6,800.00$               $9,000.00 36,000.00$             

$2,325.00 11,625.00$             $1,900.00 9,500.00$               $1,600.00 8,000.00$               

$3,240.00 22,680.00$             $2,375.00 16,625.00$             $3,250.00 22,750.00$             

$2,955.00 65,010.00$             $1,900.00 41,800.00$             $1,600.00 35,200.00$             

$1,850.00 7,400.00$               $2,100.00 8,400.00$               $1,400.00 5,600.00$               

$1,050.00 8,400.00$               $1,300.00 10,400.00$             $1,500.00 12,000.00$             

$580.00 580.00$                  $800.00 800.00$                  $250.00 250.00$                  

$1,300.00 3,900.00$               $700.00 2,100.00$               $2,500.00 7,500.00$               

$165.00 2,145.00$               $400.00 5,200.00$               $1,500.00 19,500.00$             

$420.00 2,940.00$               $700.00 4,900.00$               $2,500.00 17,500.00$             

$13,000.00 13,000.00$             $5,000.00 5,000.00$               $10,000.00 10,000.00$             

$100.00 1,100.00$               $550.00 6,050.00$               $1,000.00 11,000.00$             

510,816.00$     461,240.00$     633,192.00$     

$45.00 672,435.00$           $25.00 373,575.00$           $40.00 597,720.00$           

672,435.00$     373,575.00$     597,720.00$     

$96.00 77,952.00$             $100.00 81,200.00$             $92.00 74,704.00$             

$2.00 4,798.00$               $2.50 5,997.50$               $2.00 4,798.00$               

$64.86 1,343,185.74$        $80.00 1,656,720.00$        $68.00 1,408,212.00$        

Olivas Valdez Goodfellow Bros.McDonald Excavating

Estimated Bid Cost

28th Avenue

E Main to NE Cornell



NE 28th Avenue - E Main to Cornell Improvements (10468)

Bid Estimate - Addendum 1 Job # 21299170

ITEM UNIT
TOTAL 

QUANTITY

1 Miscellaneous Field Changes (00196) AA AA52 PCC Pavement Replacement (00758) SY 120

53 Concrete Pavement Spall Repair (00758) SF 50

54 Impact Slab (00759) SF 1,736

55 Concrete Driveway (00759) SF 12,422

56 Concrete Driveway - Reinforced (00759) SF 632

57 Truncated Domes (00759) SF 535

58 Concrete Median Island (00759) SF 308

59 Concrete Curbs, Curb and 6" Thick Gutter (00759) LF 961

60 Concrete Curbs, Curb and 9" Thick Gutter (00759) LF 5,498

61 Concrete Curbs, Standard Curb (00759) LF 238

62 Concrete Walks (00759) SF 30,410

62a Metal Handrail (00759) LF 60

Subtotal

PERMANENT TRAFFIC CONTROL AND GUIDANCE DEVICES (00800)

63 Concrete Barrier (00820) LF 135

64 Mono-Directional White Type I Markers (00855) EA 93

65 Bi-Directional Yellow Type I Markers  (00855) EA 179

66 Longitudinal Pavement Markings - Paint (4-inch equivalent) (00860) LF 6,800

67 Cold Tape Inlay (4-inch equivalent) (00865) LF 24,000

68 Turning Arrows, Cold Tape Inlay (00867) EA 29

69 Railroad Crossing Markings, Cold Tape Inlay (00867) EA 2

70 Bicycle Lane Symbol w/ Arrow, Cold Tape Inlay (00867) EA 20

71 Pavement Bar, Cold Tape Inlay (00867) SF 145

72 Crosswalk Bar, Cold Tape Inlay (00867) SF 854

72a Pavement Marking, Type Thermoplastic, Stop Here (00867) EA 4

72b Pavement Marking, Type Thermoplastic, Don't Stand Here (00867) EA 2

Subtotal

PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS (00900)

73 Remove Existing Signs (00905) LS ALL

74 Remove and Reinstall Existing Signs (00905) LS ALL

75 Square Tube Sign Supports (00930) EA 34

76 Type "G" Signs (00940) SF 93

77 Type "G1" Signs (00940) SF 43

78 Type "R" Signs (00940) SF 6

79 Type "W1" Signs (00940) SF 14

80 Type "Y1" Signs (00940) SF 37

81 Type "Y2" Signs (00940) SF 13

82 Type "C" Signs (00940) SF 42

83 Removal and Reinstallation of Electrical Systems (00950) LS ALL

84 Pole Foundations (00970) EA 32

85 Lighting Poles and Arms, 35' Pole + 8' Arm (00970) EA 5

86 Lighting Poles and Arms, 25' Pole + 6' Arm (00970) EA 27

87 Nodes, Luminaires, Lamps, And Ballasts (00970) EA 32

88 Switching, Conduit, And Wiring (00970) LS ALL

89 Traffic Signal Installation: 28th at Veterans (00990) LS ALL

90 Rectangular Rapid Flashing Beacon (RRFB) Assembly (00990) LS ALL

90a TriMet Signal (00990) LS ALL

91 Fiber Optic Communications System (00995) LS ALL

92 Fiber Optic Testing (00995) LS ALL

Subtotal

RIGHT-OF-WAY DEVELOPMENT (01000)

93 Grass Mix Seeding (01030) SF 36,820

94 Wetland Buffer Mitigation Planting (01040) LS ALL

95 Landscape Creeping Rubus Groundcover (01040) EA 2,138

96 Landscape Oregon Grape Holly Shrub (01040) EA 20

97 Landscape Doublefile Viburnum Shrub (01040) EA 13

98 Landscape Bark Mulch (01040) CY 123

99 Landscape 3/4" Clean Crushed Rock (01040) CY 8

100 Trees (01040) EA 74

101 Root barrier (01040) LF 2,220

102 Topsoil (01040) CY 766

103 Type CL-4 Fence (01050) LF 98

 UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST

Olivas Valdez Goodfellow Bros.McDonald Excavating

$210.00 25,200.00$             $91.00 10,920.00$             $125.00 15,000.00$             

$110.00 5,500.00$               $96.00 4,800.00$               $90.00 4,500.00$               

$7.00 12,152.00$             $18.00 31,248.00$             $6.00 10,416.00$             

$6.00 74,532.00$             $6.40 79,500.80$             $5.25 65,215.50$             

$7.00 4,424.00$               $11.00 6,952.00$               $6.00 3,792.00$               

$23.00 12,305.00$             $34.00 18,190.00$             $22.00 11,770.00$             

$11.25 3,465.00$               $17.00 5,236.00$               $11.00 3,388.00$               

$16.00 15,376.00$             $32.00 30,752.00$             $16.00 15,376.00$             

$17.00 93,466.00$             $31.00 170,438.00$           $18.00 98,964.00$             

$20.00 4,760.00$               $29.00 6,902.00$               $23.00 5,474.00$               

$4.60 139,886.00$           $5.00 152,050.00$           $4.75 144,447.50$           

$70.00 4,200.00$               $95.00 5,700.00$               $100.00 6,000.00$               

1,821,201.74$  2,266,606.30$  1,872,057.00$  

$57.00 7,695.00$               $80.00 10,800.00$             $50.00 6,750.00$               

$5.25 488.25$                  $5.00 465.00$                  $5.00 465.00$                  

$5.25 939.75$                  $5.00 895.00$                  $5.00 895.00$                  

$0.20 1,360.00$               $0.20 1,360.00$               $0.20 1,360.00$               

$2.72 65,280.00$             $2.50 60,000.00$             $2.50 60,000.00$             

$315.00 9,135.00$               $330.00 9,570.00$               $300.00 8,700.00$               

$1,025.00 2,050.00$               $1,100.00 2,200.00$               $925.00 1,850.00$               

$305.00 6,100.00$               $310.00 6,200.00$               $275.00 5,500.00$               

$9.15 1,326.75$               $9.00 1,305.00$               $8.50 1,232.50$               

$9.15 7,814.10$               $9.00 7,686.00$               $8.50 7,259.00$               

$330.00 1,320.00$               $345.00 1,380.00$               $325.00 1,300.00$               

$275.00 550.00$                  $285.00 570.00$                  $260.00 520.00$                  

104,058.85$     102,431.00$     95,831.50$       

$1,385.00 1,385.00$               $1,435.00 1,435.00$               $800.00 800.00$                  

$5,875.00 5,875.00$               $6,000.00 6,000.00$               $1,500.00 1,500.00$               

$220.00 7,480.00$               $230.00 7,820.00$               $260.00 8,840.00$               

$31.00 2,883.00$               $32.00 2,976.00$               $50.00 4,650.00$               

$43.00 1,849.00$               $44.00 1,892.00$               $50.00 2,150.00$               

$20.00 120.00$                  $20.00 120.00$                  $30.00 180.00$                  

$20.00 280.00$                  $20.00 280.00$                  $30.00 420.00$                  

$20.00 740.00$                  $20.00 740.00$                  $25.00 925.00$                  

$20.00 260.00$                  $21.00 273.00$                  $30.00 390.00$                  

$20.00 840.00$                  $21.00 882.00$                  $30.00 1,260.00$               

$7,500.00 7,500.00$               $4,800.00 4,800.00$               $4,500.00 4,500.00$               

$810.00 25,920.00$             $900.00 28,800.00$             $850.00 27,200.00$             

$2,050.00 10,250.00$             $1,700.00 8,500.00$               $1,500.00 7,500.00$               

$1,820.00 49,140.00$             $1,500.00 40,500.00$             $1,300.00 35,100.00$             

$1,140.00 36,480.00$             $1,100.00 35,200.00$             $1,000.00 32,000.00$             

$133,780.00 133,780.00$           $130,000.00 130,000.00$           $120,000.00 120,000.00$           

$232,000.00 232,000.00$           $260,000.00 260,000.00$           $290,000.00 290,000.00$           

$15,770.00 15,770.00$             $11,000.00 11,000.00$             $11,511.44 11,511.44$             

$35,965.00 35,965.00$             $14,000.00 14,000.00$             $13,940.57 13,940.57$             

$218,930.00 218,930.00$           $183,000.00 183,000.00$           $181,346.34 181,346.34$           

$12,050.00 12,050.00$             $11,000.00 11,000.00$             $10,000.00 10,000.00$             

799,497.00$     749,218.00$     754,213.35$     

$0.20 7,364.00$               $0.35 12,887.00$             $0.35 12,887.00$             

$2,375.00 2,375.00$               $3,300.00 3,300.00$               $3,000.00 3,000.00$               

$9.15 19,562.70$             $7.00 14,966.00$             $7.00 14,966.00$             

$20.00 400.00$                  $40.00 800.00$                  $36.00 720.00$                  

$30.00 390.00$                  $58.00 754.00$                  $55.00 715.00$                  

$50.00 6,150.00$               $40.00 4,920.00$               $40.00 4,920.00$               

$65.00 520.00$                  $109.00 872.00$                  $100.00 800.00$                  

$325.00 24,050.00$             $320.00 23,680.00$             $300.00 22,200.00$             

$8.25 18,315.00$             $11.00 24,420.00$             $10.00 22,200.00$             

$36.00 27,576.00$             $33.00 25,278.00$             $30.00 22,980.00$             

$39.00 3,822.00$               $23.00 2,254.00$               $32.00 3,136.00$               Estimated Bid Cost

28th Avenue

E Main to NE Cornell



NE 28th Avenue - E Main to Cornell Improvements (10468)

Bid Estimate - Addendum 1 Job # 21299170

ITEM UNIT
TOTAL 

QUANTITY

1 Miscellaneous Field Changes (00196) AA AA104 Solid Wood Fence (01050) LF 526

105 Vinyl Fence Relocation (01050) LF 64

106 Monument Boxes - Installed (01065) EA 19

107 Mailbox Supports (01070) EA 8

108 Cluster Box Unit - 8 Slots (01070) EA 3

109 Cluster Box Unit - 16 Slots (01070) EA 1

Subtotal

WATER SUPPLY SYSTEMS (01100)

110 6 Inch Potable Water Pipe with Restrained Joints (01140) FT 60

111 8 Inch Potable Water Pipe with Restrained Joints (01140) FT 1,792

112 6 Inch MJ Bend (01140) EA 1

113 8 Inch MJ Bend (01140) EA 12

114 12 Inch MJ Bend (01140) EA 1

115 4 Inch Standard Blowoff Assembly (01140) EA 1

116 3/4" Air Release Valve (01140) EA 5

117 3/4" Nearside Single Domestic Water Service (01140) EA 11

118 3/4" Farside Single Domestic Water Service (01140) EA 12

119 3/4" Farside Dual Domestic Water Service (01140) EA 9

120 2" Irrigation Water Service (01140) EA 1

121 Fire Hydrant Assembly (01140) EA 6

122 Adjust Existing Valve Boxes (01140) EA 6

123 Water Connection Detail A (1140) LS ALL

124 Water Connection Detail B (1140) LS ALL

125 Water Connection Detail C (1140) LS ALL

126 Water Connection Detail D (1140) LS ALL

127 Water Connection Detail E (1140) LS ALL

128 Water Connection Detail F (1140) LS ALL

129 Water Connection Detail G (1140) LS ALL

130 Water Connection Detail H (1140) LS ALL

131 Water Connection Detail I (1140) LS ALL

132 Water Connection Detail J (1140) LS ALL

133 Water Connection Detail K (1140) LS ALL

134 Corrosion Protection (01180) LS ALL

Subtotal

ESTIMATED CONSTRUCTION COSTS

Yellow boxes indicate mathematical error on bid form

 UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST  UNIT PRICE TOTAL COST

Olivas Valdez Goodfellow Bros.McDonald Excavating

$50.00 26,300.00$             $39.00 20,514.00$             $40.00 21,040.00$             

$39.00 2,496.00$               $63.00 4,032.00$               $28.00 1,792.00$               

$290.00 5,510.00$               $300.00 5,700.00$               $500.00 9,500.00$               

$250.00 2,000.00$               $300.00 2,400.00$               $250.00 2,000.00$               

$1,110.00 3,330.00$               $2,185.00 6,555.00$               $1,000.00 3,000.00$               

$2,250.00 2,250.00$               $3,400.00 3,400.00$               $1,500.00 1,500.00$               

152,410.70$     156,732.00$     147,356.00$     

$73.00 4,380.00$               $100.00 6,000.00$               $100.00 6,000.00$               

$83.00 148,736.00$           $60.00 107,520.00$           $80.00 143,360.00$           

$215.00 215.00$                  $370.00 370.00$                  $650.00 650.00$                  

$270.00 3,240.00$               $400.00 4,800.00$               $750.00 9,000.00$               

$525.00 525.00$                  $700.00 700.00$                  $1,000.00 1,000.00$               

$4,725.00 4,725.00$               $4,000.00 4,000.00$               $4,000.00 4,000.00$               

$1,165.00 5,825.00$               $1,000.00 5,000.00$               $1,800.00 9,000.00$               

$950.00 10,450.00$             $1,000.00 11,000.00$             $1,700.00 18,700.00$             

$1,245.00 14,940.00$             $1,400.00 16,800.00$             $2,200.00 26,400.00$             

$2,390.00 21,510.00$             $1,600.00 14,400.00$             $2,400.00 21,600.00$             

$3,550.00 3,550.00$               $55,000.00 55,000.00$             $4,000.00 4,000.00$               

$4,490.00 26,940.00$             $7,100.00 42,600.00$             $5,000.00 30,000.00$             

$150.00 900.00$                  $230.00 1,380.00$               $300.00 1,800.00$               

$3,900.00 3,900.00$               $9,000.00 9,000.00$               $4,500.00 4,500.00$               

$10,100.00 10,100.00$             $3,700.00 3,700.00$               $10,000.00 10,000.00$             

$8,760.00 8,760.00$               $11,000.00 11,000.00$             $10,000.00 10,000.00$             

$10,420.00 10,420.00$             $13,000.00 13,000.00$             $10,000.00 10,000.00$             

$20,820.00 20,820.00$             $19,000.00 19,000.00$             $12,000.00 12,000.00$             

$3,900.00 3,900.00$               $6,000.00 6,000.00$               $4,500.00 4,500.00$               

$4,500.00 4,500.00$               $4,000.00 4,000.00$               $3,500.00 3,500.00$               

$8,250.00 8,250.00$               $10,000.00 10,000.00$             $10,000.00 10,000.00$             

$1,885.00 1,885.00$               $40,000.00 40,000.00$             $4,500.00 4,500.00$               

$6,300.00 6,300.00$               $9,000.00 9,000.00$               $10,000.00 10,000.00$             

$31,705.00 31,705.00$             $27,000.00 27,000.00$             $25,000.00 25,000.00$             

$4,750.00 4,750.00$               $5,000.00 5,000.00$               $5,500.00 5,500.00$               

361,226.00$     426,270.00$     385,010.00$     

BID TOTAL 6,598,119.79$  BID TOTAL 6,637,976.30$  BID TOTAL 6,781,802.85$  

McDonald Excavating Olivas Valdez Goodfellow Bros.

Estimated Bid Cost

28th Avenue

E Main to NE Cornell


