SCHEDULE "A": CRACK SEALS (#20552222-6102)

2015 PAVEMENT MANAGEMENT PROGRAM

ENGINEER'S ESTIMATE

Bretthauer Road Oil

Roger Langeliers

CR Contracting

ITEM UNIT UNIT UNIT
# DESCRIPTION UNIT [ QUANTITY ] UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 |Move-in, Bond, Insurance, Clean Up, All Streets | L.S. All $ 3,000.00 | $ 3,000.00 | $ 5,500.00 | $ 5,500.00 | $ 5,000.00 [ $ 5,000.00 | $ 5,000.00 | $ 5,000.00
2 |Traffic Control (including permits) and L.S. All $ 2,000.00 | $ 2,000.00 | $ 7,200.00 | $ 7,200.00 | $ 5,000.00 [ $ 5,000.00 | $ 2,250.00 | $ 2,250.00
Public Notification, All Streets
3 |Crack Preparation and Application of Polymer L.F. 169,717 $ 055 $ 03,344.35]1 % 0.553 | $ 93,853.50 | $ 050 [ $ 84,858.50 | $ 054 | $ 91,647.18
Modified Asphalt Rubber Sealant, All Streets
TOTAL $ 98,344.35 $ 106,553.50 $ 94,858.50 $ 98,897.18
ORIGINAL BID TOTAL $ 106,627.37 $ 94,858.50 $ 98,897.18




SCHEDULE "B": OVERLAYS & AC REPLACEMENTS
2015 PAVEMENT MANAGEMENT PROGRAM (#20552222-6102)

ENGINEER'S ESTIMATE

S-2 Contractors

Kodiak Pacific Const.

Baker Rock Resources

Eagle Elsner, Inc.

Lakeside Industries, Inc.*

Roy Houck Const.

| UNIT UNIT UNIT UNIT UNIT UNIT
TEM # DESCRIPTION UNIT|QUANTIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT UNIT PRICE AMOUNT PRICE AMOUNT
1 |Move-in, Bond, Insurance, Clean Up, All Streets L.S. All $65,000.00 [ $  65,000.00 | $70,000.00 | $  70,000.00 | $70,322.19 | $ 70,322.19 | $90,000.00 | $  90,000.00 | $56,000.00 | $ 56,000.00 | $130,000.00 | $ 130,000.00 | $70,000.00 | $ 70,000.00
2 |Traffic Control (including temporary lane
marking) and Public Notification, All Streets L.S. All $45,000.00 [ $  45,000.00 | $30,000.00 | $ 30,000.00 | $93,319.05 | $ 93,319.05 | $53,300.00 | $  53,300.00 | $78,500.00 | $ 78,500.00 | $180,000.00 | $ 180,000.00 | $92,600.00 | $ 92,600.00
3 |Street Preparation (including surface cleaning, L.S. All $25,000.00 [ $  25,000.00 | $24,000.00 | $ 24,000.00 | $15,100.81 | $ 15,100.81 | $17,000.00 | $  17,000.00 | $ 15,000.00 | $ 15,000.00 | $ 30,000.00 | $ 30,000.00 | $ 8,025.00 | $ 8,025.00
removal of thermoplastic tape and reflective
markers, and de-vegetation), all streets
4 |Utility Adjustments
A. Manholes EA. 49 $ 400.00 [$ 19,600.00 | $ 200.00 | $ 9,800.00 | $ 25828 | $ 12,655.72 | $ 85.00 | $ 4,165.00 | $  400.00 | $ 19,600.00 | $ 550.00 | $ 26,950.00 | $ 161.00 | $ 7,889.00
B. Water Valves EA. 12 $ 90.00 | $ 1,080.00 | $ 100.00 | $ 1,200.00 | $ 108.65 | $ 1,303.80 | $ 55.00 | $ 660.00 | $ 275.00 | $ 3,300.00 | $ 125.00 | $ 1,500.00 | $ 80.00 | $ 960.00
C. Catch Basins EA. 3 $ 800.00 | $ 2,400.00 | $ 300.00 | $ 900.00 | $ 67542 | $ 2,026.26 | $ 210.00 | $ 630.00 | $ 950.00 | $ 2,850.00 | $ 3,000.00 | $ 9,000.00 | $ 425.00 | $ 1,275.00
5 |Reconstruct Existing Manhole EA. 1 $ 1,200.00 | $ 1,200.00 | $ 500.00 | $ 500.00 | $1,972.66 | $ 1,972.66 | $ 2,100.00 | $ 2,100.00 | $ 3,000.00 | $ 3,000.00 | $ 2,500.00 | $ 2,500.00 | $ 2,150.00 | $ 2,150.00
6  |Survey Monument Boxes
A. Adjust Survey Monument Box EA 1 $ 150.00 | $ 150.00 | $ 150.00 | $ 150.00 | $ 27140 | $ 27140 | $ 55.00 | $ 55.00 | $ 300.00 | $ 300.00 | $ 250.00 | $ 250.00 | $ 110.00 | $ 110.00
B. New Survey Monument Box EA 7 $ 700.00 | $ 4,900.00 | $ 600.00 | $ 4,200.00 | $ 57893 $ 4,052.51 | $ 500.00 | $ 3,500.00 | $  400.00 | $ 2,800.00 | $ 800.00 | $ 5,600.00 | $ 425.00 | $ 2,975.00
7 |2" Depth Grind ISQ.YD. 17,467 $ 250 [$ 43,667.50 | $ 2.00 [ $ 34,934.00 | $ 2.06 [ $ 35982.02 | $ 245 |$ 4279415 | $ 225($ 39,300.75 | $ 360 |$ 62,881.20 | $ 225|$ 39,300.75
8 [3" Depth Grind SQ.YD 4,419 $ 320 |$ 1414080 | $ 250 | $ 11,04750 | $ 292 |$ 1290348 ]|$% 3.60 [$ 1590840 | $ 330 (|$ 14,582.70 | $ 4.00 | $ 17,676.00 | $ 260 | $ 11,489.40
9 |4" Depth Grind ISQ.YD. 3,763 $ 365[$ 1373495 ] $ 3.00 ($ 11,289.00 | $ 394 (% 14826.22 ]| 8$ 505[$ 19,003.15|$ 415 $ 15,616.45 | $ 425 $ 15,992.75 | $ 3.60 | $ 13,546.80
10 [5" Depth Grind SQ.YD 1,605 $ 370 | $ 5,938.50 | $ 350 % 561750 | $ 519 $ 8,329.95 | $ 770 |$ 12,358.50 | $ 6.20 | $ 9,951.00 | $ 575 |$ 922875 | $ 5.00 | $ 8,025.00
11 |Asphalt Concrete Removal and Preparation SQ.YD 3,767 $ 15.00 | $ 56,505.00 | $ 10.00 | $ 37,670.00 | $ 1247 | $ 4697449 | $ 10.70 | $  40,306.90 | $ 1835 | $ 69,124.45 | $ 14.00 | $ 52,738.00 | $ 18.00 | $ 67,806.00
12 [Asphalt Concrete Replacement Ton 1,258 $ 110.00 [ $ 138,380.00 | $ 90.00 [ $ 113,220.00 | $ 98.48 | $ 123,887.84 | $ 105.00 [ $ 132,090.00 | $ 135.00 | $ 169,830.00 | $ 130.00 | $ 163,540.00 | $ 126.00 | $ 158,508.00
13 [2" Level 2, 1/2" Dense Graded Asphalt Concrete Ton 1,054 $ 70.00 | $ 73,780.00 | $ 72.00 | $ 75,888.00 | $ 7474 | $  78,775.96 | $ 70.00 | $ 73,780.00 | $ 79.30 | $ 83,582.20 | $ 7750 | $ 81,685.00 | $ 75.00 | $ 79,050.00
14 |[2.5" Level 2, 1/2" Dense Graded Asphalt Concrete Ton 2,328 $ 72.00 | $ 167,616.00 | $ 72.00 | $ 167,616.00 | $ 70.16 | $ 163,332.48 | $ 67.80 | $ 157,838.40 | $ 80.30 [ $ 186,938.40 | $ 7750 | $ 180,420.00 | $ 75.00 | $ 174,600.00
15 |[3" Level 2, 1/2" Dense Graded Asphalt Concrete Ton 1,041 $ 72.00 | $ 74,952.00 | $ 72.00 | $ 74,952.00 | $ 70.08 | $ 7295328 | $ 70.00 | $ 72,870.00 | $ 7950 | $ 82,759.50 | $ 7750 | $ 80,677.50 | $ 75.00 | $ 78,075.00
16 [3/4" Minus Shoulder Rock Ton 85 $ 70.00 | $ 5,950.00 | $ 100.00 | $ 8,500.00 | $ 4947 [ $ 4,204.95 | $ 56.20 | $ 4,777.00 | $ 67.00 | $ 5,695.00 | $ 100.00 | $ 8,500.00 | $ 43.00 | $ 3,655.00
17 |Subgrade Stabilization CY.YD, 146 $ 75.00 | $ 10,950.00 | $ 60.00 | $ 8,760.00 | $ 11344 | $ 16,562.24 | $ 145.00 [ $ 21,170.00 | $ 92.00 | $ 13,432.00 | $ 225.00 | $ 32,850.00 | $ 50.00 | $ 7,300.00
18 |Install/Replace Pavement Markings per Manual
of Uniform Traffic Control Devices
A. 4" Yellow, Cold Tape Inlay LF 4,108 $ 3.00 [$ 1232400 )% 3.00|$ 1232400 | $ 2.63|$ 10,804.04 |3 295 (% 1211860 | $ 255|$ 10,475.40 | $ 290 | $ 11,913.20 | $ 275 |$ 11,297.00
B. 12" White, Cold Tape Inlay LF 523 $ 9.60 | $ 5,020.80 | $ 9.00 [ $ 4,707.00 | $ 811 $ 4,241.53 | $ 9.05 | $ 4,733.15 | $ 785 % 4,105.55 | $ 9.00 | $ 4,707.00 | $ 8.00 | $ 4,184.00
C. 8" White, Cold Tape Inlay LF 3,424 $ 6.00 [ $ 20,544.00 | $ 500 | $ 17,120.00 | $ 453 |$ 1551072 | $ 505 (% 17,291.20 | $ 440 | $ 15,065.60 | $ 5.00 | $ 17,120.00 | $ 5.00 | $ 17,120.00
D. Bicycle Symbol w/Arrow, Cold Tape Inlay EA. 9 $ 450.00 | $ 4,050.00 | $ 500.00 | $ 4,500.00 | $ 46499 [ $ 4,18491 | $ 520.00 | $ 4,680.00 | $  450.00 | $ 4,050.00 | $ 510.00 | $ 4,590.00 | $ 480.00 | $ 4,320.00
E. Left Turn Arrow, Cold Tape Inlay EA. 8 $ 105.00 | $ 840.00 | $ 450.00 | $ 3,600.00 | $ 38749 ( $ 3,090.92 | $ 438.00 | $ 3,504.00 | $ 375.00 | $ 3,000.00 | $ 425.00 | $ 3,400.00 | $ 400.00 | $ 3,200.00
F. Reflective two-way yellow raised EA. 84 $ 6.00 | $ 504.00 | $ 6.00 | $ 504.00 | $ 517 [ $ 434.28 | $ 575 | $ 483.00 | $ 5.00 | $ 420.00 | $ 575 | $ 483.00 | $ 5.00 | $ 420.00
pavement markers
G. Reflective two-way blue raised hydrant EA. 15 $ 10.00 | $ 150.00 | $ 9.00 | $ 135.00 | $ 827 $ 12405 | $ 9.50 | $ 14250 | $ 8.00 | $ 120.00 | $ 10.00 | $ 150.00 | $ 9.00 | $ 135.00
pavement markers
H. Reflective two-way white raised EA. 8 $ 6.00 | $ 48.00 | $ 6.00 | $ 48.00 | $ 517 | $ 41.36 | $ 575 |$ 46.00 | $ 5.00 | $ 40.00 | $ 6.00 | $ 48.00 | $ 5.00 | $ 40.00
pavement markers
19 [Sawcut & Seal Bridge Joints LF 100 $ 1.00 | $ 100.00 | $ 25.00 | $ 2,500.00 | $ 1956 | $ 1,956.00 | $ 22.00 | $ 2,200.00 | $ 850 | $ 850.00 | $ 2150 | $ 2,150.00 | $ 30.00 | $ 3,000.00
20 |Remove/Replace Commercial PCC Driveway w/Truncated Dome{ S.F. 210 $ 20.00 | $ 4,200.00 | $ 12.00 | $ 2,520.00 | $ 16.81 | $ 3,530.10 | $ 9.45 | $ 1,984.50 | $ 16.35 | $ 3,433.50 | $ 21.60 | $ 4,536.00 | $ 19.00 | $ 3,990.00
21 |Concrete Sidewalk S.F. 1,320 $ 12.00 | $ 15,840.00 | $ 8.00 | $ 10,560.00 | $ 8.00 [ $ 10,560.00 | $ 11.80 | $ 15,576.00 | $ 13.20 | $ 17,424.00 | $ 14.00 | $ 18,480.00 | $ 12.00 | $ 15,840.00
22 _|Remove/Replace Sidewalk Ramps w/Truncated Domes EA. 34 $ 3,500.00 | $ 119,000.00 | $ 2,500.00 | $ 85,000.00 | $2,434.46 | $ 82,771.64 | $ 3,260.00 [ $ 110,840.00 | $ 2,500.00 | $ 85,000.00 | $ 3,200.00 | $ 108,800.00 | $ 3,745.00 | $ 127,330.00
23 |Remove/Replace Curb LF 2 $ 50.00 | $ 100.00 | $ 80.00 | $ 160.00 | $ 33314 | $ 666.28 | $ 570.00 | $ 1,140.00 | $  300.00 | $ 600.00 | $ 260.00 | $ 520.00 | $ 86.00 | $ 172.00
24 [Remove/Replace Curb & Gutter LF 174 $ 50.00 | $ 8,700.00 | $ 30.00 | $ 5,220.00 | $ 33.33 | $ 579942 |'$ 12.60 | $ 2,19240 | $ 80.00 | $ 13,920.00 | $ 75.00 | $ 13,050.00 | $ 71.00 | $ 12,354.00
25 [Remove/Replace Residential PCC Driveway w/Truncated Domes| S.F. 144 $ 11.00 | $ 1,584.00 | $ 12.00 | $ 1,728.00 | $ 2077 | $ 2,990.88 | $ 19.10 | $ 2,750.40 | $ 19.00 | $ 2,736.00 | $ 18.00 | $ 2,592.00 | $ 18.00 | $ 2,592.00
26 |Remove/Replace Residential PCC Driveway S.F. 462 $ 10.00 | $ 4,620.00 | $ 9.00 [ $ 4,158.00 | $ 816 [ $ 3,769.92 | $ 11.00 | $ 5,082.00 | $ 14.00 | $ 6,468.00 | $ 18.00 | $ 8,316.00 | $ 17.00 | $ 7,854.00
TOTALS | $967,569.55 $845,028.00 $930,242.36 $949,070.25 $1,039,870.50 $1,292,844.40 $1,041,187.95
ORIGINAL BID TOTAL $ 845,028.00 $ 930,192.48 $ 949,046.25 $ 1,039,870.50 $ 1,292,854.90 $ 1,041,187.95
I I I 1 I

* Lakeside declared non-responsive due to non-submittal of First Teir Subcontractor Disclosure




